

Date: May 18, 2021
Project: Coffee Creek Outfall Replacement – RFX # 3160004282
Owner: Mississippi Department of Marine Resources
To: Prospective Bidders
RE: Addendum No. 1

This Addendum Number 1 (“Addendum”) shall be part of the Contract Documents for the above references project and modifies the Contract Documents.

Pursuant to Section 2.17, “acknowledgement of Addendum” of the Invitations for Bids, bidders shall acknowledge receipt of the Addendum by signing and returning the addendum with the bid and by identifying the addendum number and date in the space provide for this purpose o the Bid Form (Attachment D). **Failure to do so may subject the bidder to disqualification.**

- Section 2.20 of IFB – Last Sentence should be changed to read: Subject to receipt of an acceptable Tax Bond, a Notice to Proceed is anticipated to be issued in August 2021 – (in lieu of November 2020).
- Section 3.0 of IFB – Second sentence shall read: A notice to Proceed is anticipated to be issued in August 2021 – (in lieu of June 2021)
- Specification Section 01550 – **Construction Sequence and Requirements – 1.02 (A) 4** – shall read as follows: Prior to the excavation and construction of the new box culvert system the contractor shall be required to install a complete water diversion (via piping, sheet piling, or by any other acceptable means capable of handling the calculated water flows of Coffee Creek) across the north or south sides of Highway 90 to allow an uninterrupted flow of Coffee Creek – especially during rain events. Coordination of the final concrete tie-ins for all walls and slabs will be the responsibility of the successful contractor.

Signature